STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 10/ 03 I N SANTA CLARA COUNTY | N SAN JOSE 09/11/03
CONTRACT NUMBER 04- 487604 FROM BROKAW ROAD UNDERCROSSI NG TO CONTRACT CCDE 'A '
LOCATI ON 04- SCL-101-39.3/41.0 0.5 KM NORTH OF DE LA CRUZ 196 CONTRACT | TEMS
BOULEVARD OVERCROSSI NG
CONSTRUCT AUXI LLI ARY LANE FEDERAL AID ACNH QL01-(044)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 23. 0%

PROPCSALS | SSUED 29 FUND TOTAL HB4C 0 TOTAL NUMBER OF WORKI NG DAYS 250

NUMBER OF BI DDERS 8
PROGRAM ELEMENTS

ENG NEERS EST
P

11, 352, 000. 00 AMOUNT UNDER 2, 334, 335. 00 PERCENT UNDER EST 20. 56

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 9,017, 665. 00 5 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
B) 250 DAYS X 11400 330 BLOMQUI ST ST FAX 831 768-2711
A+B) 11, 867, 665. 00 REDWOCD CI TY CA 94063
2 A 9, 398, 890. 05 2 TOP GRADE CONSTRUCTI ON | NC 925 245-2100
00592597
B) 220 DAYS X 11400 50 CONTRACTCRS ST FAX 925 449-5875
A+B) 11, 906, 890. 05 LI VERMORE CA 94551-4863
3 A 9, 196, 699. 00 7 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
B) 240 DAYS X 11400 P O BOX 2910 FAX 925 961-1925
A+B) 11, 932, 699. 00 LI VERMORE CA 94551
4 A 9, 287, 862. 50 1 R AND L BROSAMER | NC 925 837-5600
00700218
B) 236 DAYS X 11400 P O BOX 238 FAX 925 837-8387
A+B) 11, 978, 262. 50 ALAMO CA 94507
5 A 9, 430, 092. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
B) 242 DAYS X 11400 P O BOX 50085 FAX 831 768-4021

12, 188, 892. 00

WATSONVI LLE CA  95077-5085



04- 487604
04- SCL- 101
09/ 10/ 03

9,452,992. 25
260 DAYS X 11400

12, 416, 992. 25
11, 125, 424. 00
280 DAYS X 11400

14, 317, 424. 00
19, 347, 513. 00
270 DAYS X 11400

22,425,513. 00

O C JONES AND SONS | NC

1520 FOURTH STREET

BERKELEY CA 94710

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT

SAN RAMON CA 94583

DE SI LVA GATES CONSTRUCTI ON
P O BOX 2909

DUBLI N CA 94568

510 526- 3424
00759729
FAX 510 526-0990

925 552-8250
00732283
FAX 925 552-8254

925 829-9220
00704195
FAX 925 803-4263

Bl D245
PAGE 2
09/ 11/ 03



04- 487604
04- SCL- 101
09/ 10/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
09/ 11/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABSL
HAYWARD CA

A C CURBS I NC
FAI RFI ELD CA

CHAVEZ FENCE COVPANY
CAVPBELL CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

JCE HEIM I NC
ALAMO CA

LANE SAFETY COVPANY
BENI CI A CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

MBI
LI VERMORE CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

MUNI CON CONSTRUCTI ON
SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE M LLI NG AND GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

FENCI NG ( PARTI AL)

ERCSI ON CONTRCL

CLEARI NG ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG AND MARKI NG ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

METAL BEAM GUARD RAI L AND STRUCTURE SI GNS ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

SETTLEMENT PLATFORM ( PARTI AL)



04- 487604 Bl D245

04- SCL- 101 PAGE 4

09/ 10/ 03 09/11/03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 R M HARRI S BRI DCE ( PARTI AL)

MARTI NEZ CA
ROSENDI N ELECTRI C ELECTRI CAL
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND ROADVWAY SI GNS ( PARTI AL)
SAN JOSE CA
STOLOSKI AND GONZALEZ UNDERGROUND ( PARTI AL)

HALF MOON BAY CA

WATKI N AND BORTOLUSSI LANDSCAPI NG AND FLASH | RRI GATI ON
SAN RAFAEL CA



04- 487604 Bl D245

04- SCL- 101 PAGE 5

09/ 10/ 03 09/ 11/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS ASPHALT CONCRETE BERM
FAI RFI ELD CA
ALBANESE PORTLAND CEMENT CONCRETE AND M NOR CONCRETE ( PARTI AL)
SANTA CLARA CA
CENTRAL FENCE FENCI NG
SAN JOSE CA
FARWEST SAFETY SI GNS
LODI CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
JOE HEI M CLEARI NG AND DEMOLI TI ON
ALAMO CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI BARRI ER RAI L, CONCRETE AND METAL BEAM GUARD RAI L
LI VERMORE CA
MBI SI GN STRUCTURES
LI VERMORE CA
PROCTER TRUCKI NG
SANTA CLARA CA
R M HARRI S BRI DCE ( PARTI AL)
MARTI NEZ CA

CONTI NUED ON NEXT PAGE



04- 487604 Bl D245

04- SCL- 101 PAGE 6

09/ 10/ 03 09/11/03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SPIRIT ROAD O L EMULSI ON
SAN JOSE CA
ST FRANCI S ELECTRI C ELECTRI CAL
HAYWARD CA
TDW UNDERGROUND

LI VERMORE CA

WATKI N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C L CONSTRUCTI ON FORM AND POUR BARRI ERS
POVONA CA
AVAR SO L NAI LI NG
CAMPBELL CA
CENTRAL FENCE FENCI NG
SAN JOSE CA
COOPER CRANE PI LE DRI VI NG
NOVATO CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL

BAKERSFI ELD CA

J J ALBANESE CONCRETE FLATWORK
SANTA CLARA CA
CONTI NUED ON NEXT PAGE



04- 487604 Bl D245

04- SCL- 101 PAGE 7

09/ 10/ 03 09/ 11/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 LI NEAR OPTI ONS STRI PI NG AND MARKERS
MENLO PARK CA
LONE STAR LANDSCAPE LANDSCAPI NG
SAN MARTI N CA
M BUMGARNER | NC SI GN STRUCTURE, METAL BEAM GUARD RAI L AND CONCRETE BARRI ER
LI VERMORE CA
MUNI CON SETTLEMENT | NSTRUVENTATI ON
SAN FRANCI SCO CA
PACI FI C COAST STEEL REBAR
FAI RFI ELD CA
ST FRANCI S ELECTRI C ELECTRI CAL
HAYWARD CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BRI DGE RAI LI NG
PAMONA CA
CHRI SP COVPANY STRI PI NG AND MARKI NG
FREMONT CA
CONDON  J OHNSON SO L NAlL
OAKLAND CA

CONTI NUED ON NEXT PAGE



04- 487604
04- SCL- 101
09/ 10/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

09/ 11/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

COOPER CRANE
NOVATO CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

LONE STAR LANDSCAPE
SAN MARTI N CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

O C JONES
BERKELEY CA

OLI VEI RA FENCE
SANTA CLARA CA

PACI FI C COAST STEEL
FAI RFI ELD CA

R E SERRANO
SAN RAMON CA

ROSENDI N ELECTRI C
SAN JOSE CA

SPIRIT ROAD O L
SAN JOSE CA

DRI VEN PI LE

ERCSI ON CONTRCL

LANDSCAPI NG AND | RRI GATI ON ( PARTI AL)

SI GN STRUCTURE

M NOR CONCRETE

ASPHALT PAVI NG

FENCI NG

REBAR

RAI LI NG

ELECTRI CAL

EMULSI ON



04- 487604 Bl D245

04- SCL- 101 PAGE 9

09/ 10/ 03 09/ 11/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL ASPHALT M LLI NG
HAYWARD CA
AVAR CONSTRUCTI ON SO L NAlL
CAMPBELL CA
CENTRAL FENCE FENCI NG
SAN JOSE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
JOE HEI M CLEARI NG AND GRUBI NG
ALAMO CA
LANE SAFETY TRAFFI C CONTROL
BENI CI A CA
MBI CONCRETE BARRI ER, METAL BEAM GUARD RAIL AND SI GN STRUCTURES
LI VERMORE CA
M F MAHER CONCRETE FLATWORK AND SHOTCRETE
VALLEJO CA
R M HARRI S BRI DGE
MARTI NEZ CA
ROSENDI N ELECTRI C ELECTRI CAL
SAN JOSE CA

CONTI NUED ON NEXT PAGE



04- 487604
04- SCL- 101
09/ 10/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 10
09/ 11/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SAN JOSE TRANSPORT
G LROY CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

TRUCKI NG

CONSTRUCTI ON AREA S| GNS

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE
SAN JOSE CA

J AND M LAND RESTORTATI ON
BAKERSFI ELD CA

LANE SAFETY
BENI CI A CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

R E SERRANO
SAN RAMON CA

CONTI NUED ON NEXT PAGE

FENCI NG

HYDROSEEDI NG

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

VETAL BEAM GUARD RAI L AND OVERHEAD SI GNS

M NOR CONCRETE ( PARTI AL)

CONCRETE BARRI ER



04- 487604
04- SCL- 101
09/ 10/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

09/ 11/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

R M HARRI S
MARTI NEZ CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STCLOSKI AND GONZALEZ
HALF MOON BAY CA

TENNYSON ELECTRI C
LI VERMORE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

STRUCTURE CONCRETE ( PARTI AL)

SI GNS

UNDERGROUND ( PARTI AL)

ELECTRI CAL

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AVERI CAN PI LE DRI VI NG
PLEASANTON CA

AVAR
CAVPBELL CA

K C | ENVI RONMVENTAL
SAN LU S CBI SPO CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

CONTI NUED ON NEXT PAGE

PI LE DRI VI NG

PRESTRESSTI NG AND SO L NAI LS

LANDSCAPI NG

STRI PI NG

BARRI ER



04- 487604 Bl D245

04- SCL- 101 PAGE 12

09/ 10/ 03 09/11/03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PACI FI C COAST STEEL REBAR
FAI RFI ELD CA
ROSENDI N ELECTRI C ELECTRI CAL
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CENTRAL FENCE COVPANY FENCI NG
SAN LEANDRO CA
J AND M LAND RESTCRATI ON I NC ERCSI ON CONTRCL
BAKERSFI ELD CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI METAL BEAM GUARD RAIL AND SI GN STRUCTURE
LI VERMORE CA
M F MAHER | NC M NOR CONCRETE
VALLEJO CA
R E SERRANO CONCRETE BARRI ERS
SAN RAMON CA
R M HARRI S COVPANY BRI DCE ( PARTI AL)
MARTI NEZ CA
T D W CONSTRUCTI ON UNDERGROUND
LI VERMORE CA

CONTI NUED ON NEXT PAGE



04- 487604
04- SCL- 101
09/ 10/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 13

09/11/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 TENNYSON ELECTRI C | NC
LI VERMORE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

ELECTRI CAL

LANDSCAPI NG



04- 487604 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 14
09/ 10/ 03 09/ 11/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
1 031626 LEAD COVPLI ANCE PLAN LS LUWP SUM 5, 000. 00* 5, 000. 00
(REMOVE TRAFFI C STRI PE)
2 031627 M GRATORY BI RD NESTI NG LS LUWP SUM 5, 000. 00* 5, 000. 00
3 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00
4 031628 ELECTRONI C MOBI LE DAILY DI ARY LS LUWP SUM 5, 000. 00* 5, 000. 00
5 070018 Tl ME- RELATED OVERHEAD LS LUMP SUM 148, 000. 00* 148, 000. 00
6 031629 300 MM TEMPORARY CULVERT ( PLASTI C) M 17 25.00 425. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4,000. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 30, 000. 00* 30, 000. 00
9 074025 TEMPORARY SO L STABI LI ZER KG 4, 870 4.00 19, 480. 00
10 074029 TEMPORARY SI LT FENCE M 1, 660 5.00 8, 300. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 900. 00 4, 500. 00
12 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 5 1, 500. 00 7, 500. 00
13 074034 TEMPORARY COVER M 20, 000 2.00 40, 000. 00
14 031630 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 20 250. 00 5, 000. 00
15 031631 TEMPORARY CREEK DI VERSI ON SYSTEM LS LUVMP SUM 29, 000. 00* 29, 000. 00
16 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
17 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 50, 000. 00* 50, 000. 00
18 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) %4 53 25.00 1, 325. 00
19 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 11, 100 .50 5, 550. 00
20 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 17 25.00 425. 00
21 120300 TEMPORARY PAVEMENT NMARKER EA 2,810 4.00 11, 240. 00
22 129000 TEMPORARY RAI LI NG ( TYPE K) M 5,090 44.00 223, 960. 00
23 129100 TEMPORARY CRASH CUSHI ON MODULE EA 190 140. 00 26, 600. 00
24 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3,970 2.00 7, 940. 00
25 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 5,520 5. 00 27, 600. 00
26 031632 STORM DRAI N AND SANI TARY SEVER VI DEO M 200 13. 00 2,600. 00
SURVEY
27 032028 ABANDON CULVERT & SEVER PI PELI NE M 110 40. 00 4,400. 00
28 150221 ABANDON | NLET EA 1 900. 00 900. 00
29 150241 ABANDON SEVER EA 1 5, 000. 00 5, 000. 00
30 150305 OBLI TERATE SURFACI NG M 3,010 3.50 10, 535. 00
31 150608 REMOVE CHAI' N LI NK FENCE M 1,580 15. 00 23,700. 00
32 150620 REMOVE GATE EA 2 250. 00 500. 00
33 150662 REMOVE METAL BEAM GUARD RAI LI NG M 260 17. 00 4,420. 00
34 150668 REMOVE FLARED END SECTI ON EA 2 200. 00 400. 00
35 150711 REMOVE PAI NTED TRAFFI C STRI PE M 3,510 2.00 7,020. 00



04- 487604 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
09/ 10/ 03 09/ 11/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 150712 REMOVE PAI NTED PAVEMENT MARKI NG MR 18 20. 00 360. 00
37 150722 REMOVE PAVEMENT MARKER EA 3,410 1. 00 3, 410. 00
38 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 19 100. 00 1, 900. 00
39 150747 REMOVE ROADSI DE S| GN EA 6 50. 00 300. 00

(STRAP AND SADDLE BRACKET NMETHCD)
40 150760 REMOVE SI GN STRUCTURE EA 2 3, 000. 00 6, 000. 00
41 150767 REMOVE BRI DGE MOUNTED SI GN EA 1 3, 300. 00 3, 300. 00
42 150771 REMOVE ASPHALT CONCRETE DI KE M 260 3.25 845. 00
43 150805 REMOVE CULVERT M 290 125. 00 36, 250. 00
44 150820 REMOVE | NLET EA 4 1, 100. 00 4. 400. 00
45 150821 REMOVE HEADWALL EA 15 2, 400. 00 36, 000. 00
46 150826 REMOVE MANHOLE EA 2 1, 250. 00 2.500. 00
47 150829 REMOVE RETAI NI NG WALL VB 130 400. 00 52, 000. 00
48 151540 RECONSTRUCT CHAI N LI NK FENCE M 6 100. 00 600. 00
49 152394 RELOCATE S| GN STRUCTURE EA 1 5, 000. 00 5, 000. 00
50 152402 ADJUST WATER VALVE COVER TO GRADE EA 3 525. 00 1, 575. 00
51 152430 ADJUST | NLET EA 2 1, 100. 00 2, 200. 00
52 152432 ADJUST MANHOLE EA 2 1, 000. 00 2. 000. 00
53 152475 ADJUST SEWER MANHOLE EA 3 1, 200. 00 3, 600. 00
54 152609 MODI FY | NLET TO MANHOLE EA 1 2. 300. 00 2.300. 00
55 (S) 153101 PLANE ASPHALT CONCRETE PAVEMVENT MR 120 28. 00 3, 360. 00
56 153210 REMOVE CONCRETE VB 280 55. 00 15, 400. 00
57 155003 CAP | NLET EA 4 1, 250. 00 5, 000. 00
58 155007 CAP MANHOLE EA 1 1, 700. 00 1, 700. 00
59 156585 REMOVE CRASH CUSHI ON EA 1 1, 000. 00 1, 000. 00
60 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 15, 000. 00* 15, 000. 00
61 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 90, 000. 00* 90, 000. 00
62 190101 ROADWAY EXCAVATI ON VB 23,773 14. 00 332, 822. 00
63 031633 SETTLEMENT | NSTRUVENTATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00
64 031634 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5. 000. 00
(AERI ALLY DEPOSI TED LEAD)

65 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 430 104. 00 44, 720. 00
66 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 197 500. 00 98, 500. 00
67 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1,116 42.00 46, 872. 00
68 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 229 52. 00 11, 908. 00
69 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 698 52. 00 36, 296. 00
70 193114 SAND BACKFI LL VB 44 200. 00 8, 800. 00
71 194001 DI TCH EXCAVATI ON VB 630 29. 00 18, 270. 00



04- 487604 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
09/ 10/ 03 09/ 11/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 (F) 197020 EARTH RETAI NI NG STRUCTURE MR 790 340. 00 268, 600. 00
73 197060 SO L NAI L ASSEMBLY M 911 84. 00 76, 524. 00
74 198001 | MPORTED BORROW VB 15, 000 7.00 105, 000. 00
75 (S) 200001 HI GHVWAY PLANTI NG LS LUVP SUM 14, 000. 00* 14, 000. 00
76 (S) 031635 DRAI NAGE OUTLET PROTECTI ON EA 9 500. 00 4, 500. 00
77 (S) 031636 EROSI ON CONTROL ( NETTI NG M2 3, 780 3. 50 13, 230. 00
78 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 21 370. 00 7.770.00
79 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,920 . 80 2.336.00
80 (S) 203021 FI BER ROLLS M 1, 810 8. 00 14, 480. 00
81 (S) 031637 DRAI N | NLET PROTECTI ON EA 6 200. 00 1, 200. 00
82 (S) 031638 CONCRETE DRAI NAGE APRON EA 8 870. 00 6, 960. 00
83 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 8, 580 . 80 6, 864. 00
84 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 9 750. 00 6, 750. 00
85 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 290 42.00 12, 180. 00
86 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 640 3.50 2.240. 00
87 (S) 204099 PLANT ESTABLI SHVENT \WORK LS LUMP SUM 10, 000. 00* 10, 000. 00
88 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 24, 000. 00* 24, 000. 00
89 (S) 208304 WATER METER EA 1 850. 00 850. 00
90 (S) 031639 CONSTRUCT METERI NG VAULT LS LUMP SUM 32, 000. 00* 32, 000. 00
(CITY OF SANTA CLARA)
91 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 200 150. 00 30, 000. 00
POLYETHYLENE Pl PE CONDUI T
92 (S) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 39 225. 00 8, 775. 00
(6.35 MV THI CK)
93 250401 CLASS 4 AGGREGATE SUBBASE VB 11, 900 22.00 261, 800. 00
94 260301 CLASS 3 AGGREGATE BASE VB 2, 470 39. 00 96, 330. 00
95 031640 CEMENT TREATED BASE VB 5, 740 66. 00 378, 840. 00
(PLANT-M XED, CLASS A MODI FI ED)
96 270065 ASPHALTI C EMULSI ON ( CURI NG SEAL) TONN 39 460. 00 17, 940. 00
97 290211 ASPHALT TREATED PERVEABLE BASE VB 110 125. 00 13, 750. 00
98 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 25 700. 00 17, 500. 00
99 390155 ASPHALT CONCRETE ( TYPE A) TONN 16, 100 46. 00 740, 600. 00
100 390160 ASPHALT CONCRETE ( TYPE B) TONN 450 46. 00 20, 700. 00
101 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 820 54. 00 44, 280. 00
102 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 120 55. 00 6, 600. 00
103 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 4 400. 00 1, 600. 00
AREA)
104 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 120 5. 00 600. 00



04- 487604 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
09/ 10/ 03 09/ 11/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
105 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 300 5. 00 1, 500. 00
106 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 50 5. 00 250. 00
107 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 6 200. 00 1, 200. 00
108 490700 FURNI SH PI LI NG ( CLASS 900) M 168 100. 00 16, 800. 00
( ALTERNATI VE W
109 (S) 490701 DRI VE Pl LE (CLASS 900) (ALTERNATIVE W EA 12 1, 500. 00 18, 000. 00
110 490770 FURNI SH PI LI NG ( CLASS 625) M 644 104. 00 66, 976. 00
( ALTERNATI VE V)
111 (S) 490771 DRI VE Pl LE (CLASS 625) (ALTERNATIVE V) EA 42 1, 500. 00 63, 000. 00
112 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 40, 000. 00* 40, 000. 00
113 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 126 550. 00 69, 300. 00
114 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 711 800. 00 568, 800. 00
115 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 336 650. 00 218, 400. 00
116 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 274 480. 00 131, 520. 00
117 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 80 718. 00 57, 440. 00
(TYPE N)
118 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 5 2, 700. 00 13, 500. 00
119 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 39 840. 00 32, 760. 00
120 510522 M NOR CONCRETE ( Pl PE COVER) VB 16 200. 00 3, 200. 00
121 (F) 511064 FRACTURED RI B TEXTURE MR 721 110. 00 79, 310. 00
122 511106 DRI LL AND BOND DOWEL M 170 21. 00 3,570. 00
123 (S) 519142 JONT SEAL (MR 40 MV) M 31 155. 00 4, 805. 00
124 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 98, 010 1. 80 176, 418. 00
125 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 19, 705 2.00 39, 410. 00
126 ( SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 623 2.00 1, 246. 00
127 ( SF)530100 SHOTCRETE VB 26 500. 00 13, 000. 00
128 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 16, 499 5. 00 82, 495. 00
129 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 16, 499 1. 00 16, 499. 00
130 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 22 800. 00 17, 600. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
131 562004 METAL (RAIL MOUNTED SI GN) KG 120 33. 00 3, 960. 00
132 566011 ROADSI DE SI GN - ONE POST EA 24 275. 00 6, 600. 00
133 566012 ROADSI DE SI GN - TWD POST EA 3 650. 00 1, 950. 00
134 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 8 120. 00 960. 00
METHOD)
135 568007 I NSTALL SI GN OVERLAY M2 4 330. 00 1, 320. 00
136 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE MR 83 140. 00 11, 620. 00
137 620909 450 MM ALTERNATI VE Pl PE CULVERT M 570 225. 00 128, 250. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
138 620919 750 MV ALTERNATI VE Pl PE CULVERT M 7 440. 00 3, 080. 00
139 650079 900 MV REI NFORCED CONCRETE Pl PE M 14 440. 00 6, 160. 00
140 665728 300 MV SLOTTED CORRUGATED STEEL Pl PE M 32 420. 00 13, 440. 00
(1.63 MM THI CK)
141 681134 80 MV PLASTI C Pl PE (EDGE DRAI N) M 140 34.00 4, 760. 00
142 681137 80 MV PLASTI C PI PE (EDGE DRAI N OUTLET) M 6 250. 00 1, 500. 00
143 700658 900 MVl CORRUGATED STEEL PI PE | NLET M 2.1 1, 650. 00 3, 465. 00
(2.01 MM THI CK)
144 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 8 650. 00 5, 200. 00
145 719200 SEWER MANHOLE EA 1 3, 700. 00 3, 700. 00
146 031641 STORM MANHOLE ( CSC) EA 1 3, 700. 00 3, 700. 00
147 721410 CONCRETE ( GUTTER LI NI NG) VB 33 1, 000. 00 33, 000. 00
148 721420 CONCRETE (DI TCH LI NI NG) VB 40 1, 000. 00 40, 000. 00
149 731502 M NOR CONCRETE (M SCELLANEQUS VB 100 530. 00 53, 000. 00
CONSTRUCTI ON)
150 731517 M NOR CONCRETE ( GUTTER) M 60 91. 00 5, 460. 00
151 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 4,047 3.00 12, 141. 00
152 (S) 800386 CHAI N LI NK FENCE (TYPE CL- 1.2, M 490 35. 00 17, 150. 00
VI NYL- CLAD)
153 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 1, 040 36. 00 37, 440. 00
154 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 750. 00 1, 500. 00
155 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00
156 820107 DELI NEATOR ( CLASS 1) EA 45 30. 00 1, 350. 00
157 820141 OBJECT MARKER ( TYPE K- 1) EA 3 25. 00 75. 00
158 820151 OBJECT MARKER ( TYPE L-1) EA 7 30. 00 210. 00
159 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 190 80. 00 15, 200. 00
160 ( SF) 839521 CABLE RAI LI NG M 60 64. 00 3, 840. 00
161 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 8 51. 00 408. 00
162 (S) 839553 END SECTI ON EA 1 51. 00 51. 00
163 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 1, 700. 00 13, 600. 00
164 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 700. 00 2,100. 00
165 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 100. 00 1, 100. 00
166 (S) 839570 RETURN SECTI ON EA 1 100. 00 100. 00
167 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 1, 500. 00 1, 500. 00
168 839701 CONCRETE BARRI ER ( TYPE 60) M 44 288. 00 12, 672. 00
169 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 010 266. 00 268, 660. 00
170 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 255 98. 00 24, 990. 00
171 (F) 049466 CONCRETE BARRI ER ( TYPE 60 MODI FI ED) M 257 130. 00 33, 410. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
172 839705 CONCRETE BARRI ER ( TYPE 60E) M 46 600. 00 27, 600. 00
173 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 51 200. 00 10, 200. 00
174 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 387 200. 00 77, 400. 00
175 839731 CONCRETE BARRI ER ( TYPE 736B) M 550 365. 00 200, 750. 00
176 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 80 31. 00 2. 480. 00
177 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 200 .70 7. 140. 00
178 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,580 1. 00 2.580. 00
179 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 170 1. 00 170. 00
(BROKEN 3.66 M- 0.92 M
180 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 37 1. 00 37. 00
(BROKEN 5.18 M- 2.14 M
181 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3,110 2. 00 6, 220. 00
182 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 040 4.00 12, 160. 00
183 (S) 860201 SI GNAL AND LI GHTI NG LS LUVMP SUM 117, 000. 00* 117, 000. 00
184 (S) 860402 LI GHTI NG (CI TY STREET) LS LUVP SUM 67, 000. 00* 67, 000. 00
185 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 350, 000. 00* 350, 000. 00
186 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 5, 000. 00 5, 000. 00
187 (S) 031642 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 350, 000. 00* 350, 000. 00
188 (S) 031643 TRAFFI C OPERATI ONS SYSTEM AND LI GHTI NG LS LUVP SUM 350, 000. 00* 350, 000. 00
( STAGE CONSTRUCTI ON)
189 (S) 031644 CAVERA UNI T EA 1 7, 000. 00 7, 000. 00
190 (S) 031645 PAN AND TILT UNIT EA 1 6, 000. 00 6, 000. 00
191 (S) 031646 CAVERA CONTROL UNI T EA 1 6, 000. 00 6, 000. 00
192 (S) 031647 VI DEO ENCODER UNI T EA 1 30, 000. 00 30, 000. 00
193 (S) 031648 | NTEGRATED SERVI CE DI Gl TAL NETWORK EA 1 4,000. 00 4, 000. 00
TERM NAL ADAPTER
194 (S) 031649 W RELESS RADI O MODEM EA 6 3, 000. 00 18, 000. 00
195 (S) 031650 EXTI NGUI SHABLE MESSAGE S| GN PANEL (LED) EA 1 100, 000. 00 100, 000. 00
W TH RADI O CONTROLLER ASSEMBLY
196 999990 MOBI LI ZATI ON LS LUMP SUM 820, 000. 00* 820, 000. 00
A 9,017, 665. 00

B) 25 DAYS X 11400

A+B) 11, 867, 665. 00
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925.
4, 500.

14.
100.
18.
240.

20.

100.
50.

254500.
61750.
7940.
27600.
2600.
4400.
925.
4500.
9030.
22120.
200.
4680.
480.
7020.
360.
3410.
1900.
300.

SUMMARY

OF

RE MA I

152700.
19950.
7940.
27600.
1600.
2420.
620.
630.
12040.
20540.
500.
4420.
200.
7020.
360.
3410.
1900.
300.

850.
1,175.

10.
250.
20.
300.

50.

150.
300.

.00
.00

178150.
57000.
10917.
41400.

8200.
2420.
850.
1175.
7525.
15800.
500.
5200.
600.
7020.
900.
3921.
2850.
1800.

Bl D245
PAGE 20
09/ 11/ 03
FI FTH
Bl D AMOUNT
5, 000. 00~ 5000
1, 000. 00* 1000
15, 000. 00* 15000
1, 000. 00* 1000
725, 000. 00* 725000
140. 00 2380
1, 800. 00~ 1800
35, 000. 00* 35000
3.00 14610
9.50 15770
1, 100. 00 5500
2,175.00 10875
2.00 40000
300. 00 6000
20, 000. 00* 20000
10, 000. 00* 10000
18, 000. 00* 18000
40. 00 2120
2.00 22200
25.00 425
3.50 9835.
24.00 122160.
450. 00 85500.
3.00 11910.
4.00 22080.
12. 50 2500.
43. 00 4730.
150. 00 150.
1, 760. 00 1760.
1.50 4515.
13. 00 20540.
250. 00 500.
35.00 9100.
270. 00 540.
1.50 5265.
30. 00 540.
1.00 3410.
150. 00 2850.
90. 00 540.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 487604
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09/ 10/ 03
SECOND

BI D AMOUNT
4,500. 00 9000. 00
3, 400. 00 3400. 00
1.00 260. 00
125. 00 36250. 00
1, 100. 00 4400. 00
2,400. 00 36000. 00
1, 300. 00 2600. 00
250. 00 32500. 00
100. 00 600. 00
6, 000. 00 6000. 00
525. 00 1575. 00
1, 100. 00 2200. 00
1, 000. 00 2000. 00
1, 200. 00 3600. 00
2,300. 00 2300. 00
20. 00 2400. 00
80. 00 22400. 00
1, 300. 00 5200. 00
1, 700. 00 1700. 00
700. 00 700. 00
15, 000. 00* 15000. 00
90, 000. 00* 90000. 00
30. 00 713190. 00
35, 000. 00* 35000. 00
5, 000. 00* 5000. 00
50. 00 21500. 00
700. 00 137900. 00
40. 00 44640. 00
130. 00 29770. 00
28. 00 19544. 00
200. 00 8800. 00
35. 00 22050. 00
650. 00 513500. 00
70. 00 63770. 00
.01 150. 00
15, 000. 00* 15000. 00
275.00 2475. 00
3.50 13230. 00
400. 00 8400. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
2, 800. 00 5600. 00
3, 300. 00 3300. 00
4.00 1040. 00
71.00 20590. 00
500. 00 2000. 00
775. 00 11625. 00
850. 00 1700. 00
125. 00 16250. 00
167. 00 1002. 00
4, 800. 00 4800. 00
400. 00 1200. 00
610. 00 1220. 00
1,120. 00 2240. 00
1, 620. 00 4860. 00
615. 00 615. 00
28. 00 3360. 00
75. 00 21000. 00
715. 00 2860. 00
1, 445. 00 1445. 00
935. 00 935. 00
15, 000. 00* 15000. 00
90, 000. 00* 90000. 00
15. 00 356595. 00
22, 800. 00* 22800. 00
2, 500. 00* 2500. 00
38. 00 16340. 00
400. 00 78800. 00
22.00 24552. 00
115. 00 26335. 00
69. 00 48162. 00
90. 00 3960. 00
16. 00 10080. 00
1, 100. 00 869000. 00
69. 00 62859. 00
.10 1500. 00
24, 000. 00* 24000. 00
310. 00 2790. 00
3.00 11340. 00
364. 00 7644. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3, 000. 00 6000. 00
3, 000. 00 3000. 00
10. 00 2600. 00
48. 00 13920. 00
750. 00 3000. 00
850. 00 12750. 00
700. 00 1400. 00
46. 00 5980. 00
80. 00 480. 00
5, 500. 00 5500. 00
350. 00 1050. 00
1, 500. 00 3000. 00
590. 00 1180. 00
590. 00 1770. 00
2, 050. 00 2050. 00
29. 00 3480. 00
60. 00 16800. 00
1, 550. 00 6200. 00
1, 700. 00 1700. 00
300. 00 300. 00
15, 000. 00~ 15000. 00
90, 000. 00* 90000. 00
22.00 523006. 00
9, 500. 00* 9500. 00
5, 000. 00~ 5000. 00
16. 00 6880. 00
300. 00 59100. 00
11.00 12276. 00
50. 00 11450. 00
60. 00 41880. 00
110. 00 4840. 00
15. 00 9450. 00
300. 00 237000. 00
75. 00 68325. 00
10. 00 150000. 00
55, 000. 00* 55000. 00
900. 00 8100. 00
5. 00 18900. 00
400. 00 8400. 00

Bl D245
PAGE 21
09/ 11/ 03
FI FTH
Bl D AMOUNT
5, 000. 00 10000. 00
2,500. 00 2500. 00
9. 00 2340. 00
53. 00 15370. 00
400. 00 1600. 00
1, 050. 00 15750. 00
525. 00 1050. 00
100. 00 13000. 00
40. 00 240. 00
8, 000. 00 8000. 00
300. 00 900. 00
1, 500. 00 3000. 00
1, 600. 00 3200. 00
350. 00 1050. 00
1, 500. 00 1500. 00
23.00 2760. 00
77.00 21560. 00
1, 100. 00 4400. 00
1, 100. 00 1100. 00
238. 00 238.00
15, 000. 00* 15000. 00
90, 000. 00* 90000. 00
35.00 832055. 00
8, 550. 00* 8550. 00
5, 000. 00~ 5000. 00
150. 00 64500. 00
1, 800. 00 354600. 00
34.00 37944. 00
50. 00 11450. 00
72.00 50256. 00
112. 00 4928. 00
19. 00 11970. 00
310. 00 244900. 00
90. 00 81990. 00
.01 150. 00
15, 000. 00* 15000. 00
250. 00 2250. 00
3.50 13230. 00
365. 00 7665. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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2, 500.

2, 800.
80.

2, 000.
34, 000.
450.
660.
540.
400.
600.

00
00
00
00

226100.
79040.
459200.
24960.
16500.
9250.
805000.
27000.
54120.
8400.
120.
1200.
3000.
400.
15000.
12096.
33600.
51520.
84000.
34000.
56700.
469260.
181440.
109600.
48000.

SUMMAR

Y

645.

960.
110.
050.
000.
200.
400.
710.
410.
596.

OF

00
00
00
00

RE MA I

285600.
106210.
487900.
16770.
14850.
12500.
756700.
24750.
50840.
7200.
120.
1080.
2700.
400.
3870.
15288.
23520.
70840.
44100.
26000.
25200.
284400.
238560.
112340.
47680.

NI NG BI DDERS

.00
.00
.00
.00

104125.
65455.
430500.
14625.
17050.
3750.
885500.
20250.
39360.
7200.
580.
1200.
3000.
312.
4260.
10920.
24600.
48300.
84000.
50000.
50400.
551025.
166320.
123300.
37200.

Bl D245
PAGE 22
09/ 11/ 03
FI FTH
Bl D AMOUNT
. 80 2336
9. 00 16290
336. 00 2016
820. 00 6560
. 80 6864
100. 00 900
45. 00 13050
4.00 2560
11, 000. 00* 11000
24, 000. 00* 24000
5, 000. 00 5000
73, 000. 00* 73000
160. 00 32000
500. 00 19500.
16. 50 196350.
38. 50 95095.
45. 00 258300.
360. 00 14040.
150. 00 16500.
181. 00 4525,
62. 00 998200.
50. 00 22500.
66. 00 54120.
98. 00 11760.
420. 00 1680.
8.00 960.
7.40 2220.
7.00 350.
1, 035. 00 6210.
75. 00 12600.
2,000. 00 24000.
50. 00 32200.
1, 500. 00 63000.
5, 000. 00* 5000.
500. 00 63000.
1, 200. 00 853200.
600. 00 201600.
50. 00 13700.
50. 00 4000.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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SECOND
BI D AMOUNT

3, 300. 00 16500. 00
800. 00 31200. 00
200. 00 3200. 00
60. 00 43260. 00
120. 00 20400. 00
164. 00 5084. 00
1.50 147015. 00
1.50 29557. 50
3.00 1869. 00
995. 00 25870. 00
5.20 85794. 80
.25 4124. 75
775.00 17050. 00
32.00 3840. 00
275. 00 6600. 00
650. 00 1950. 00
120. 00 960. 00
330. 00 1320. 00
130. 00 10790. 00
180. 00 102600. 00
445. 00 3115. 00
440. 00 6160. 00
420. 00 13440. 00
26. 00 3640. 00
85. 00 510. 00
1, 640. 00 3444, 00
630. 00 5040. 00
3, 700. 00 3700. 00
3, 700. 00 3700. 00
390. 00 12870. 00
380. 00 15200. 00
550. 00 55000. 00
130. 00 7800. 00
3.00 12141. 00
35. 00 17150. 00
36. 00 37440. 00
900. 00 1800. 00
1, 600. 00 3200. 00
35. 00 1575. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
1, 210. 00 6050. 00
2,100. 00 81900. 00
150. 00 2400. 00
32.00 23072. 00
46. 00 7820. 00
164. 00 5084. 00
1.00 98010. 00
1.00 19705. 00
3.00 1869. 00
1, 000. 00 26000. 00
5.00 82495. 00
1.00 16499. 00
772.00 16984. 00
45. 00 5400. 00
275. 00 6600. 00
650. 00 1950. 00
120. 00 960. 00
330. 00 1320. 00
130. 00 10790. 00
150. 00 85500. 00
560. 00 3920. 00
340. 00 4760. 00
235. 00 7520. 00
35.00 4900. 00
260. 00 1560. 00
1, 700. 00 3570. 00
175. 00 1400. 00
3, 400. 00 3400. 00
5, 485. 00 5485. 00
1, 045. 00 34485. 00
1, 075. 00 43000. 00
555. 00 55500. 00
92. 00 5520. 00
2.00 8094. 00
50. 00 24500. 00
33.00 34320. 00
1, 000. 00 2000. 00
1, 400. 00 2800. 00
30. 00 1350. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 900. 00 9500. 00
1, 200. 00 46800. 00
150. 00 2400. 00
26. 00 18746. 00
42.00 7140. 00
200. 00 6200. 00
1.25 122512. 50
1.50 29557. 50
1.25 778.75
300. 00 7800. 00
3.50 57746. 50
.50 8249. 50
800. 00 17600. 00
25. 00 3000. 00
160. 00 3840. 00
275. 00 825. 00
225. 00 1800. 00
225.00 900. 00
110. 00 9130. 00
185. 00 105450. 00
375. 00 2625. 00
370. 00 5180. 00
180. 00 5760. 00
35.00 4900. 00
380. 00 2280. 00
1, 850. 00 3885. 00
1, 150. 00 9200. 00
6, 500. 00 6500. 00
8, 350. 00 8350. 00
675. 00 22275. 00
560. 00 22400. 00
560. 00 56000. 00
65. 00 3900. 00
3.00 12141. 00
25.00 12250. 00
30. 00 31200. 00
825. 00 1650. 00
850. 00 1700. 00
50. 00 2250. 00

Bl D245
PAGE 23
09/ 11/ 03
FI FTH
Bl D AMOUNT
1, 500. 00 7500. 00
600. 00 23400. 00
170. 00 2720. 00
80. 00 57680. 00
30. 00 5100. 00
150. 00 4650. 00
1.50 147015. 00
1.50 29557. 50
1.50 934. 50
300. 00 7800. 00
4.00 65996. 00
1.00 16499. 00
800. 00 17600. 00
15. 00 1800. 00
300. 00 7200. 00
600. 00 1800. 00
120. 00 960. 00
200. 00 800. 00
125. 00 10375. 00
185. 00 105450. 00
185. 00 1295. 00
220. 00 3080. 00
250. 00 8000. 00
37.00 5180. 00
33.50 201. 00
730. 00 1533. 00
270. 00 2160. 00
2,100. 00 2100. 00
2,100. 00 2100. 00
300. 00 9900. 00
350. 00 14000. 00
650. 00 65000. 00
50. 00 3000. 00
5. 00 20235. 00
50. 00 24500. 00
35. 00 36400. 00
750. 00 1500. 00
800. 00 1600. 00
20. 00 900. 00
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157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195
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99.
231.
15770.
3960.
424.
53.
14160.
2250.
1200.
105.
4000.
12760.
274720.
25500.
34695.
27600.
5100.
45666.
60500.
2400.
7140.
2580.
170.
37.
6220.
12160.
100000.
70000.
340000.
5000.
190000.
285000.
7500.
6400.
6400.
25000.
4000.
15000.
125000.

SUMMARY

OF

RE MA I

75.
210.
15010.
3780.
400.
50.
13600.
2100.
1150.
100.
4275.
12408.
263610.
24480.
33153.
26680.
8976.
73530.
145750.
2400.
10200.
2580.
170.
37.
6220.
9120.
100000.
45000.
280000.
3000.
275000.
190000.
6000.
5000.
4500.
25000.
4000.
15000.
125000.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
90. 00 270
125. 00 875
80. 00 15200
65. 00 3900
150. 00 1200
130. 00 130
175. 00 1400
1, 150. 00 3450
1, 250. 00 1250
125. 00 125
4,500. 00 4500
265. 00 11660.
270. 00 272700.
130. 00 33150.
150. 00 38550.
390. 00 17940.
230. 00 11730.
350. 00 135450.
300. 00 165000.
35.00 2800.
1.00 10200.
2.10 5418.
3.10 527.
1.75 64.
2.00 6220.
4.25 12920.
203, 800. 00* 203800.
76, 450. 00* 76450.
400, 000. 00~ 400000.
5, 100. 00 5100.
318, 500. 00* 318500.
275, 000. 00* 275000.
6, 375. 00 6375.
6, 375. 00 6375.
5, 100. 00 5100.
3, 200. 00 3200.
5, 100. 00 5100.
5, 100. 00 30600.
100, 000. 00 100000.

Bl D245
PAGE 24
09/ 11/ 03
FI FTH
Bl D AMOUNT
30. 00 90.
30. 00 210.
88. 00 16720.
35. 00 2100.
75. 00 600.
75. 00 75.
2,000. 00 16000.
700. 00 2100
800. 00 800
150. 00 150
4,200. 00 4200.
300. 00 13200.
300. 00 303000.
100. 00 25500.
135. 00 34695.
600. 00 27600.
270. 00 13770.
300. 00 116100.
500. 00 275000.
50. 00 4000.
3.00 30600.
8.00 20640.
4.00 680.
2.00 74.
2.00 6220.
4.00 12160.
150, 000. 00* 150000.
80, 000. 00* 80000.
50, 000. 00* 50000.
7, 000. 00 7000.
120, 000. 00* 120000.
100, 000. 00* 100000.
7, 000. 00 7000.
7, 000. 00 7000.
7, 000. 00 7000.
7, 000. 00 7000.
5, 000. 00 5000.
7, 000. 00 42000.
5, 000. 00 5000.



04- 487604
04- SCL- 101
09/ 10/ 03

|
930, 000. 00* 930000. 00|

A 9, 398, 890. 05
B) 220 DAYS X 11400

SUMMARY OF

|
900, 000. 00* 900000. 00|

A) 9, 196, 699. 00
B) 240 DAYS X 11400

A+B) 11, 932, 699. 00

REMAIl NI

NG BI DDERS

I
900000. 00|

900, 000. 00*

A) 9, 287, 862. 50
B) 236 DAYS X 11400

A+B) 11, 978, 262. 50

Bl D245
PAGE 25
09/ 11/ 03
FI FTH
BID ANDUNT
808, 000. 00*  808000. 00
A) 9, 430, 092. 00

B) 242 DAYS X 11400

A+B) 12,188, 892. 00



| TEM
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600.
650.

15.
500.
17.
500.

20.

100.
100.

152700.
33250.
7940.
27600.
3000.
2750.
600.
650.
6020.
23700.
1000.
4420.
1000.
7020.
360.
3410.
1900.
600.

SUMMARY

500.
500.

10.
200.
40.
300.

20.

150.
200.

OF

00

RE MA I

305400.
47500.
11910.
16560.
10000.

3300.
500.
500.

15050.
15800.
400.
10400.
600.

7020.
360.

3410.

2850.

1200.

N |

NG BI DDERS
El GHTH
Bl D AMOUNT

500. 00* 500
10, 000. 00* 10000
5, 000. 00~ 5000.
2, 000. 00* 2000.
1, 633, 500. 00~ 1633500.
400. 00 6800.
1, 000. 00~ 1000.
15, 000. 00* 15000.
2.00 9740.
8. 00 13280.
2, 000. 00 10000.
2, 000. 00 10000.
1.00 20000.
250. 00 5000.
25, 000. 00* 25000.
7, 000. 00* 7000.
100, 000. 00* 100000.
30. 00 1590.
. 60 6660.
35.00 595.
5.00 14050.
30. 00 152700.
250. 00 47500.
2.50 9925.
5.00 27600.
10. 00 2000.
50. 00 5500.
1, 000. 00 1000.
1, 000. 00 1000.
2.00 6020.
10. 00 15800.
1, 000. 00 2000.
25.00 6500.
250. 00 500.
3.00 10530.
25. 00 450.
1.00 3410.
100. 00 1900.
100. 00 600.



04- 487604 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 27

09/ 10/ 03 09/ 11/ 03
| TEM SI XTH SEVENTH El GHTH

BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 2, 800. 00 5600. 00 4,000. 00 8000. 00 3, 000. 00 6000. 00
41 1, 500. 00 1500. 00 2, 000. 00 2000. 00 1, 000. 00 1000. 00
42 16. 00 4160. 00 5.00 1300. 00 1.00 260. 00
43 92. 00 26680. 00 30. 00 8700. 00 100. 00 29000. 00
44 1, 000. 00 4000. 00 200. 00 800. 00 1, 000. 00 4000. 00
45 2,200. 00 33000. 00 500. 00 7500. 00 1, 000. 00 15000. 00
46 1, 000. 00 2000. 00 300. 00 600. 00 1, 000. 00 2000. 00
47 160. 00 20800. 00 300. 00 39000. 00 100. 00 13000. 00
48 100. 00 600. 00 100. 00 600. 00 100. 00 600. 00
49 4, 800. 00 4800. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
50 400. 00 1200. 00 1, 000. 00 3000. 00 500. 00 1500. 00
51 1, 300. 00 2600. 00 300. 00 600. 00 1, 000. 00 2000. 00
52 500. 00 1000. 00 400. 00 800. 00 500. 00 1000. 00
53 500. 00 1500. 00 500. 00 1500. 00 1, 000. 00 3000. 00
54 1, 500. 00 1500. 00 2,000. 00 2000. 00 2,000. 00 2000. 00
55 60. 00 7200. 00 10. 00 1200. 00 25. 00 3000. 00
56 125. 00 35000. 00 100. 00 28000. 00 100. 00 28000. 00
57 1, 000. 00 4000. 00 1, 000. 00 4000. 00 1, 000. 00 4000. 00
58 1, 000. 00 1000. 00 1, 500. 00 1500. 00 1, 000. 00 1000. 00
59 1, 500. 00 1500. 00 2, 000. 00 2000. 00 1, 000. 00 1000. 00
60 15, 000. 00* 15000. 00 100, 000. 00* 100000. 00 15, 000. 00~ 15000. 00
61 90, 000. 00* 90000. 00 90, 000. 00* 90000. 00 90, 000. 00* 90000. 00
62 20. 00 475460. 00 20. 00 475460. 00 25.00 594325. 00
63 25, 000. 00* 25000. 00 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00
64 3, 000. 00* 3000. 00 5, 000. 00* 5000. 00 1, 000. 00~ 1000. 00
65 50. 00 21500. 00 100. 00 43000. 00 100. 00 43000. 00
66 650. 00 128050. 00 200. 00 39400. 00 700. 00 137900. 00
67 40. 00 44640. 00 80. 00 89280. 00 40. 00 44640. 00
68 130. 00 29770. 00 50. 00 11450. 00 100. 00 22900. 00
69 55. 00 38390. 00 70. 00 48860. 00 50. 00 34900. 00
70 140. 00 6160. 00 100. 00 4400. 00 200. 00 8800. 00
71 34.00 21420. 00 40. 00 25200. 00 25. 00 15750. 00
72 525. 00 414750. 00 400. 00 316000. 00 500. 00 395000. 00
73 70. 00 63770. 00 70. 00 63770. 00 70. 00 63770. 00
74 5.00 75000. 00 20. 00 300000. 00 .01 150. 00
75 10, 000. 00* 10000. 00 20, 000. 00* 20000. 00 10, 000. 00* 10000. 00
76 400. 00 3600. 00 200. 00 1800. 00 250. 00 2250. 00
77 3.50 13230. 00 4.00 15120. 00 4.00 15120. 00
78 365. 00 7665. 00 400. 00 8400. 00 350. 00 7350. 00




04- 487604 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 28

09/ 10/ 03 09/ 11/ 03
| TEM SI XTH SEVENTH El GHTH

BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

79 1.00 2920. 00 1.00 2920. 00 1.00 2920. 00
80 8. 00 14480. 00 15. 00 27150. 00 8. 00 14480. 00
81 700. 00 4200. 00 200. 00 1200. 00 250. 00 1500. 00
82 1, 100. 00 8800. 00 1, 000. 00 8000. 00 1, 500. 00 12000. 00
83 .75 6435. 00 1.00 8580. 00 .70 6006. 00
84 750. 00 6750. 00 1, 000. 00 9000. 00 750. 00 6750. 00
85 42.00 12180. 00 50. 00 14500. 00 40. 00 11600. 00
86 3.50 2240. 00 4.00 2560. 00 4.00 2560. 00
87 7, 000. 00* 7000. 00 10, 000. 00* 10000. 00 1, 000. 00~ 1000. 00
88 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 10, 000. 00* 10000. 00
89 4,000. 00 4000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
90 25, 000. 00* 25000. 00 10, 000. 00* 10000. 00 30, 000. 00* 30000. 00
91 120. 00 24000. 00 300. 00 60000. 00 125. 00 25000. 00
92 200. 00 7800. 00 200. 00 7800. 00 250. 00 9750. 00
93 26. 00 309400. 00 30. 00 357000. 00 20. 00 238000. 00
94 54. 00 133380. 00 30. 00 74100. 00 40. 00 98800. 00
95 90. 00 516600. 00 150. 00 861000. 00 90. 00 516600. 00
96 550. 00 21450. 00 700. 00 27300. 00 1.00 39. 00
97 180. 00 19800. 00 100. 00 11000. 00 100. 00 11000. 00
98 550. 00 13750. 00 400. 00 10000. 00 400. 00 10000. 00
99 57. 00 917700. 00 60. 00 966000. 00 60. 00 966000. 00
100 65. 00 29250. 00 55. 00 24750. 00 60. 00 27000. 00
101 76. 00 62320. 00 60. 00 49200. 00 50. 00 41000. 00
102 120. 00 14400. 00 120. 00 14400. 00 60. 00 7200. 00
103 450. 00 1800. 00 50. 00 200. 00 100. 00 400. 00
104 7.00 840. 00 5. 00 600. 00 10. 00 1200. 00
105 7.00 2100. 00 5.00 1500. 00 10. 00 3000. 00
106 7.00 350. 00 5. 00 250. 00 10. 00 500. 00
107 750. 00 4500. 00 700. 00 4200. 00 4,000. 00 24000. 00
108 70. 00 11760. 00 80. 00 13440. 00 70. 00 11760. 00
109 1, 700. 00 20400. 00 3, 000. 00 36000. 00 2, 800. 00 33600. 00
110 80. 00 51520. 00 70. 00 45080. 00 80. 00 51520. 00
111 1, 400. 00 58800. 00 3, 000. 00 126000. 00 2,000. 00 84000. 00
112 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00 30, 000. 00* 30000. 00
113 450. 00 56700. 00 300. 00 37800. 00 450. 00 56700. 00
114 650. 00 462150. 00 700. 00 497700. 00 660. 00 469260. 00
115 525. 00 176400. 00 600. 00 201600. 00 540. 00 181440. 00
116 390. 00 106860. 00 600. 00 164400. 00 400. 00 109600. 00
117 600. 00 48000. 00 500. 00 40000. 00 600. 00 48000. 00
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04- SCL- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 29
09/ 10/ 03 09/ 11/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

118 2,000. 00 10000. 00 1, 000. 00 5000. 00 6, 000. 00 30000. 00
119 1, 500. 00 58500. 00 1, 400. 00 54600. 00 2, 000. 00 78000. 00
120 160. 00 2560. 00 200. 00 3200. 00 200. 00 3200. 00
121 90. 00 64890. 00 50. 00 36050. 00 80. 00 57680. 00
122 15. 00 2550. 00 70. 00 11900. 00 120. 00 20400. 00
123 165. 00 5115. 00 150. 00 4650. 00 165. 00 5115. 00
124 1.30 127413. 00 2.00 196020. 00 1.50 147015. 00
125 1.20 23646. 00 2.00 39410. 00 1.60 31528. 00
126 3.00 1869. 00 2.00 1246. 00 3.00 1869. 00
127 1, 000. 00 26000. 00 1, 000. 00 26000. 00 1, 000. 00 26000. 00
128 5.00 82495. 00 5.00 82495. 00 4.00 65996. 00
129 .25 4124.75 1.00 16499. 00 1.00 16499. 00
130 800. 00 17600. 00 800. 00 17600. 00 750. 00 16500. 00
131 32.00 3840. 00 40. 00 4800. 00 30. 00 3600. 00
132 275. 00 6600. 00 600. 00 14400. 00 350. 00 8400. 00
133 650. 00 1950. 00 200. 00 600. 00 700. 00 2100. 00
134 120. 00 960. 00 300. 00 2400. 00 125. 00 1000. 00
135 200. 00 800. 00 100. 00 400. 00 100. 00 400. 00
136 130. 00 10790. 00 300. 00 24900. 00 130. 00 10790. 00
137 400. 00 228000. 00 350. 00 199500. 00 150. 00 85500. 00
138 280. 00 1960. 00 600. 00 4200. 00 600. 00 4200. 00
139 300. 00 4200. 00 200. 00 2800. 00 700. 00 9800. 00
140 280. 00 8960. 00 150. 00 4800. 00 400. 00 12800. 00
141 45. 00 6300. 00 150. 00 21000. 00 40. 00 5600. 00
142 800. 00 4800. 00 200. 00 1200. 00 250. 00 1500. 00
143 700. 00 1470. 00 300. 00 630. 00 2, 000. 00 4200. 00
144 600. 00 4800. 00 300. 00 2400. 00 400. 00 3200. 00
145 3, 000. 00 3000. 00 5, 000. 00 5000. 00 3, 000. 00 3000. 00
146 3, 000. 00 3000. 00 500. 00 500. 00 3, 500. 00 3500. 00
147 500. 00 16500. 00 400. 00 13200. 00 1, 000. 00 33000. 00
148 450. 00 18000. 00 700. 00 28000. 00 1, 000. 00 40000. 00
149 550. 00 55000. 00 700. 00 70000. 00 500. 00 50000. 00
150 100. 00 6000. 00 6. 00 360. 00 100. 00 6000. 00
151 2.50 10117. 50 10. 00 40470. 00 2.00 8094. 00
152 35. 00 17150. 00 35.00 17150. 00 35.00 17150. 00
153 36. 00 37440. 00 40. 00 41600. 00 35.00 36400. 00
154 900. 00 1800. 00 1, 200. 00 2400. 00 1, 000. 00 2000. 00
155 1, 600. 00 3200. 00 1, 200. 00 2400. 00 1, 500. 00 3000. 00
156 45. 00 2025. 00 50. 00 2250. 00 40. 00 1800. 00



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195
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21560.
212100.
37485.
51400.
22080.
8160.
77400.
165000.
2400.
7140.
2580.
170.

37.
6220.
10640.
80000.
40000.
200000.
3000.
150000.
200000.
6000.
5000.
4500.
20000.
4000.
15000.
50000.

SUMMARY

OF

RE MA I

303000. 00
56100. 00
77100. 00
27600. 00
10200. 00

116100. 00

192500. 00

4000. 00
51000. 00
23220. 00

680. 00
74. 00

6220. 00
12160. 00

110000. 00
50000. 00

350000. 00

5000. 00

150000. 00

200000. 00
10000. 00

5000. 00
4000. 00
20000. 00
1000. 00
6000. 00
50000. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
40. 00 120.
40. 00 280.
80. 00 15200.
25. 00 1500.
50. 00 400.
50. 00 50.
1, 750. 00 14000.
700. 00 2100
1, 000. 00 1000
100. 00 100
4,000. 00 4000
275. 00 12100.
250. 00 252500.
100. 00 25500.
130. 00 33410.
600. 00 27600.
200. 00 10200.
200. 00 77400.
300. 00 165000.
35.00 2800.
1.00 10200.
1.00 2580.
1.00 170.
1.00 37.
2.00 6220.
4.00 12160.
50, 000. 00* 50000.
50, 000. 00* 50000.
200, 000. 00* 200000.
10, 000. 00 10000.
200, 000. 00* 200000.
200, 000. 00* 200000.
5, 000. 00 5000.
5, 000. 00 5000.
5, 000. 00 5000.
20, 000. 00 20000.
2,000. 00 2000.
2, 000. 00 12000.
50, 000. 00 50000.

Bl D245
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880, 000. 00*

260 DAYS X 11400

01 SUMMARY OF REMAI NI
___________________ |_______________________________
SI XTH | SEVENTH
AMOUNT | BI D AMOUNT |
------------------- R b
880000. 00| 1, 030, 000. 00*  1030000. 00|
9,452, 992. 25 A) 11, 125, 424. 00

B) 280 DAYS X 11400

A+B) 14,317, 424. 00

10, 020, 000. 00* 10020000. 00

A) 19, 347, 513. 00
B) 270 DAYS X 11400

Bl D245
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